Greater Hyderabad Municipal Corporation

Request for Proposal

Consultancy Services for feasibility study and Detailed Project Report for
the proposed construction of Grade Separator / s at Narsapur Cross roads and Fathenagar /

Bowenpally Junction on NH-9 at Secunderabad, A.P.

Superintending Engineer (Projects-II)
Greater Hyderabad Municipal Corporation
Telephone: 9849006071
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SECTION — |

LETTER OF INVITATION

GREATER HYDERABAD MUNICIPAL CORPORATION

NIT NO. Name of the Eligibility Last Date | Name and Address
Work & Time for | of the Officer & Cell
Receipt of No.
Bids
Tender Notice | Consultancy The consultancy firm should | 27.01.201 | Sri K. Rajendra
No: 9/SE(P- | Services for | have successfully rendered the | 2 at 11.00 | Prasad,
I1)/GHMC/201 | feasibility study | services for conducting a|AM Superintending
1-12, and Detailed | Feasibility Study & Engineer (P-11),
Dt:25.01.2012 | project t reports | Preparation of a Detailed | 10.02.201 | GHMC
for The proposed | Project Report & Detailed |2 up to | Ph. No:
construction of | Design for any 2 Projects | 11.00 AM | 9849006071
Grade Separators | during the last 5 years mainly
at Narsapur | pertaining to ROB’s / Grade | 10.02.201
Cross roads and | Separators / Bridges of avalue | 2 up to
Fathenagar /| of not less than Rs.20.00 | 03.00 PM
Bowenpally Crores each. The required
Junction on NH9 | average  annual  turnover
at Secunderabad, | during the last 5 financial
AP. years should be atleast Rs.1.00
Crore. Per annum RFP
document can be downloaded
from GHMC website

www.ghmc.gov.in from
27-01-2012 from 11.00 AM to
10-02-2012 up to 11.00 A.M
and need to pay Rs.10,000/- in
favour of the Commissioner,
GHMC towards cost of RFP

document, and Rs.1,450/-
towards sales tax in favour of
CTO, Basheer Bagh,
Hyderabad.

Further details if required can be had from the office of the Superintending Engineer
(Projects-Il), GHMC, 6" Floor, CC Complex, Tank Bund Road, Hyderabad.

Consultant

Superintending Engineer
(Projects — II), GHMC

3 Superintending Engineer

Project — 1l, GHMC




Section 2. INSTRUCTIONS TO CONSULTANTS

Sl.No. Description Page No.

1 Introduction

2. Clarification and Amendment of RFP
Documents

3. Preparation of Proposal

4, Submission, Receipt and Opening of
Proposals

5. Format and Signing of Bids

6. Proposal Evaluation

7. Negotiations

8. Award of Contract

9. Confidentiality

10. Data Sheet

Consultant 4 Superintending Engineer
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211

212

2.1.3

214

2.15

2.15.1

1. INTRODUCTION

The consultants are invited to submit a Technical Proposal and a Financial Proposal,
as specified in the Data Sheet (the Proposal) for consulting services required for the
Assignment named in the Data Sheet. The Proposal will be the basis for contract
negotiations and ultimately for a signed contract with the selected Consultant.

The Consultants must familiarize themselves with local conditions and take them into
account in preparing their Proposals. To obtain first-hand information on the
Assignment and on the local conditions, consultants are encouraged to pay a visit to
the office of the Superintendent Engineer Projects-Il GHMC before submitting a
Proposal.

The Client will provide the inputs specified in the Data Sheet, assist the firm in
obtaining licenses and permits needed to carry out the services, and make available
the relevant data available.

Please note that (i) the costs of preparing the proposal and of negotiating the
contract, including a visit to the Client or the site, are not reimbursable as a direct
cost of the Assignment; and (i) the Client is not bound to accept any of the Proposals
submitted without assigning any reason.

Greater Hyderabad Municipal Corporation (GHMC) expects consultants to provide
professional, objective, and impartial advice and at all times hold the Client’s
interests paramount, without any consideration for future work, and strictly avoid
conflicts with other assignments or their own corporate interests. Consultants shall
not be hired for any assignment that would be in conflict with their prior or current
obligations to other clients, or that may place them in a position of not being able to
carry out the assignment in the best interest of the Client.

Without limitation on the generality of this rule, consultants shall not be hired under
the circumstances set forth below:

(&) A firm which has been engaged by the Client to provide goods or works for a
project, and any of their affiliates, shall be disqualified from providing consulting
services for the same project. Conversely, firms hired to provide consulting
services for the preparation or implementation of a project, and any of their
affiliates, shall be disqualified from subsequently providing goods or works or
services related to the initial assignment (other than a continuation of the firm’s
earlier consulting services) for the same project.

(b) Consultants or any of their affiliates shall not be hired for any assignment which,
by its nature, may be in conflict with another assignment of the consultants.

Consultant 6 Superintending Engineer
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2152

2.1.6
(a)
0)
(i)
(b)
(c)
(d)
2.1.7
2.1.8
Consultant

As pointed out in para. 1.5.1 (a) above, consultants may be hired for
downstream work, when continuity is deemed essential. It will be the exclusive
decision of the GHMC whether or not to have the downstream assignment
carried out, and if it is carried out, which consultant will be hired for the purpose.

It is GHMC's policy to require that consultants observe the highest standard of
ethics during the execution of contracts. In pursuance of this policy, the GHMC:

Defines, for the purposes of this provision, the terms set forth below as follows:

“Corrupt Practice” means the offering, giving, receiving, or soliciting of anything
of value to influence the action of a public official in the selection process or in
contract execution; and

“Fraudulent Practice” means a misrepresentation of facts in order to influence a
selection process or the execution of a contract to the detriment of GHMC, and
includes collusive practices among consultants (prior to or after submission of
proposals) designed to establish prices at artificial, noncompetitive levels and to
deprive GHMC of the benefits of free and open competition.

Will reject a proposal for award if it determines that the firm recommended for
award has engaged in corrupt or fraudulent activities in competing for the
contract in question;

Will declare a firm ineligible, either indefinitely or for a stated period of time, to
be awarded GHMC -financed contract if it at any time determines that the firm
has engaged in corrupt or fraudulent practices in competing for, or in executing,
a GHMC-financed contract; and

Will have the right to require that, GHMC to inspect consultant’s accounts and
records relating to the performance of the contract and to have them audited by
auditors appointed by GHMC.

Consultants shall not be under a declaration of ineligibility for corrupt and
fraudulent practices issued by GOAP/GHMC in accordance with the above Sub
Para 2.1.6 (D).

Consultants shall be aware of the provisions on fraud and corruption stated in
the standard contract under the clauses indicated in the Data Sheet.

7 Superintending Engineer
Project — 1l, GHMC



2. CLARIFICATION AND AMENDMENT OF RFP DOCUMENTS

2.2.1 Consultants may request a clarification of any item of the RFP document up to the
number of days indicated in the Data Sheet before the Proposal submission date.
Any request for clarification must be sent in writing by paper mail, cable, telex,
facsimile, or electronic mail to the Client's address indicated in the Data Sheet. The
Client will respond by cable, telex, facsimile, or electronic mail to such requests and
will send copies of the response (including an explanation of the query but without
identifying the source of inquiry) to all the participating consultants who intend to
submit proposals.

2.2.2 At any time before the submission of Proposals, the Client may, for any reason,
whether at its own initiative or in response to a clarification requested by an invited
firm, modify the RFP documents by a suitable amendment. Any amendment shall be
issued in writing through addenda. Addenda shall be sent by mail, cable, telex,
facsimile, or electronic mail to all invited consultants and will be binding on them.
The Client may at its discretion extend the deadline for the submission of Proposals.

Consultant 8 Superintending Engineer
Project — 1l, GHMC



3. PREPARATION OF PROPOSAL

2.3.1 Consultants are requested to submit a Proposal (para 1.2) written in the language(s)
specified in the Data Sheet.

Technical Proposal

2.3.2 In preparing the Technical Proposal, consultants are expected to examine the
documents comprising this RFP in detail. Material deficiencies in providing the
information requested may result in rejection of a Proposal.

2.3.3 While preparing the Technical Proposal, consultants must give particular attention to

the following:

0] If the proposal should be from a single entity Joint Ventures are not
envisaged.

(i) The proposal shall be based on the number of key professional staff-months
estimated by the firm.

(iii) It is desirable that the majority of the key professional staff proposed be
permanent employees of the firm.

(iv) Proposed key professional staff must at a minimum have the experience
indicated in the Data Sheet.

(v) Alternative key professional staff shall not be proposed, and only one
curriculum vitae (CV) may be submitted for each position.

(vi) Reports to be issued by the consultants as part of this assignment must be in

the language(s) specified in the Data Sheet. It is desirable that the firm’s
personnel have a working knowledge of the Client’s official language.

2.3.4 The Technical Proposal should provide the following information using the attached
Standard Forms (Section 3):

(i)

(ii)

(iii)

Consultant

A brief description of the consultant’'s organization and an outline of recent
experience on assignments (Section 3B) of a similar nature. For each
assignment, the outline should indicate, inter alia, the profiles and names of
the staff provided, duration of the assignment, contract amount, and firm’s
involvement.

Any comments or suggestions on the Terms of Reference and on the data, a
list of services and facilities to be provided by the Client (Section - 3C).

A brief note on the site appreciation (Section - 3D)

9 Superintending Engineer
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2.3.5

2.3.6

2.3.7

2.3.8

(iv) A description of the methodology and work plan for performing the
assignment (Section - 3E).

(V) The list of the proposed staff team by speciality, the tasks that would be
assigned to each staff team member, and their timing (Section — 3F).

(vi) CVs recently signed by the proposed key professional staff and the
authorized representative submitting the proposal (Section - 3G). Key
information should include number of years working for the firm/entity, and
degree of responsibility held in various assignments during the last Five (05)
years.

(vii)  Estimates of the total staff effort (professional and support staff; staff time) to
be provided to carry out the Assignment, supported by bar chart diagrams
showing the time proposed for each key professional staff team member.
(Sections - 3F and 3H).

(viii)  Any additional information requested in the Data Sheet.
The Technical Proposal shall not include any financial information.
Financial Proposal

In preparing the Financial Proposal, consultants are expected to take into account
the requirements and conditions of the RFP documents. The Financial Proposal
should follow Standard Forms (Section 4). It shall include all the costs associated
with the Assignment, including (a) remuneration for staff and (b) reimbursable such
as subsistence (per diem, housing), transportation (national and local, for
mobilization and demobilization), services and equipment (vehicles, office equipment,
furniture, and supplies), office rent, insurance, printing of documents & surveys; and
all the other major component of the assignment.

Consultants shall express the price of their services in Indian Rupees.

The Data Sheet indicates how long the proposals must remain valid after the
submission date. During this period, the consultant is expected to keep available the
key professional staff proposed for the assignment. The Client will make its best
effort to complete negotiations within this period. If the Client wishes to extend the
validity period of the proposals, the consultants who do not agree have the right not
to extend the validity of their proposals.

Consultant 10 Superintending Engineer
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241

2.4.2

2.4.3

24.4

245

2.4.6

Consultant

4. SUBMISSION, RECEIPT, AND OPENING OF PROPOSALS

The original Proposal (Technical Proposal and Financial Proposal) shall be
prepared in indelible ink. It shall contain no interlineations or overwriting except as
necessary to correct errors made by the firm itself. Any such corrections must be
initialed by the person or persons who sign(s) the Proposal.

An authorized representative of the firm shall initial all pages of the Proposal. The
representative’s authorization is to be confirmed by a written power of attorney,
accompanying the Proposal.

The consultant should prepare the number of copies indicated in the Data Sheet.
The Technical Proposal and the Financial Proposal should be marked “Original” or
“Copy” as appropriate. It there are any discrepancies between the original and the
copies of the Proposal, the original governs.

The original and all copies of the Technical Proposal shall be placed in a sealed
envelope clearly marked "Technical Proposal”, and the original and all copies of the
Financial Proposal in a sealed envelope clearly marked "Financial Proposal" and
warning: "Do Not Open with the Technical Proposal." Both envelopes shall be
placed into an outer sealed envelope bearing the submission address and other
information indicated in the Data Sheet and clearly marked, "DO NOT OPEN,
EXCEPT IN PRESENCE OF THE EVALUATION COMMITTEE."

The completed technical and Financial Proposal must be delivered at the
submission address on or before the time and date stated in the Data Sheet. Any
Proposal received after the closing time for submission of proposals shall be
rejected.

The Technical Proposal shall be opened at the time and date specified in the data
sheet by a committee of officials. The Financial Proposals shall remain sealed and
deposited with GHMC until they are opened.

11 Superintending Engineer
Project — 1l, GHMC



251
2.5.2

2.5.3

254

255

2551

5. FORMAT AND SIGNING OF BIDS

The Bidder shall prepare one copy of the documents comprising the Bid.

The copy of the Bid shall be typed or written in indelible ink and shall be signed by a
person or persons duly authorized to bind the Bidder to the Contract. All pages of
the Bid where entries or amendment have been made shall be initialed by the
person or persons signing the Bid.

The completed Bid shall be without alterations, inter-relations or erasures except
those which accord with instructions given by the GHMC, or as necessary to correct
errors made by the Bidder, in which case such corrections shall be initialed by the
person or persons signing the Bid.

Only one Bid shall be submitted by each Bidder. No Bidder shall participate in the
Bid of another for the same contract in any capacity whatsoever.

a) Documentation Charges

The bidder is required to pay a non refundable documentation charge amounting to
Rs. 10,000/- (Rupees Ten Thousand Only) in the form of Demand Draft drawn on
any Indian National Bank / scheduled bank in favour of “The Commissioner,
GHMC” payable at Hyderabad and Sales Tax (non refundable) of Rs. 1,450/-
(Rupees One Thousand Four Hundred Fifty Only) in the form of Demand Draft on
any Indian National Bank / Scheduled Bank in favour of “CTO, Basheerbagh,
Hyderabad”.

b) Security Deposit

The successful Tenderer shall furnish, Security Deposit equivalent to Rs. 1,00,000/-
(Rs. One Lakh Only) along with LOA duly signed and accepted. This SD can be in
the form of:

a) A bank demand draft on any Nationalized Bank / Scheduled Commercial
Bank.

b) A bank guarantee in the form given in Section — 8, from a Nationalized Bank
/ Scheduled Commercial Bank.

Demand Drafts / Bank Guarantees furnished towards SD shall be valid for a
period of 6 months from the date of receipt of Bids.

The security deposit deposited by the successful Bidder will not carry any
interest and it will be dealt with as provided in the conditions stipulated in the
tender.

Consultant 12 Superintending Engineer
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2.5.5.2 The SD shall be forfeited.

2.5.6

2.5.7

2.5.8
259

2.5.10

2511

(a) If the Bidder withdraws the Bid during the validity period of Tender.
(b) If the bidder fails to sign the agreement for whatever the reason.

In consideration of the Executive Engineer / Superintending Engineer / Engineer-in-
Chief / Commissioner of Tenders undertaking to investigate and to take into account
each tender and in consideration of the work thereby involved, all Earnest Monies
deposited by the Tenderer will be forfeited to GHMC in the event of such Tenderer
either modifying or withdrawing his tender at his instance within the said validity
period of three months.

Other Requirements

a. The Bidder must produce PAN No. and copy of latest returns filed by them
b. The Bidder must produce proof of Service Tax Registration.

c. Financial Standing:

i) The firm should be well versed with consultancy works for preparation of Detailed
Project Reports. The project value of which is not less than Rs. 20.00 Crores
each

ii) The Bidder shall furnish audited financial statements for the last five years,
audited by a Chartered Accountant, which include Profit and Loss Account,
Balance Sheet and Certificates regarding contingent liabilities.

The Successful Tenderer shall furnish an Security Deposit equivalent to Rs.
1,00,000/- (Rupees One Lakh Only) along with Letter of Acceptance duly signed
and accepted in the form of a demand draft / bank guarantee from a Nationalized
Bank / Scheduled Bank valid for 6 months.

NOT USED.

Tender documents containing detailed qualifications and eligibility criteria, scope of
work, Terms of Reference and Conditions of Contract may be downloaded from
www.ghmec.gov.in

Consultants have to submit their sealed Tenders duly signed on each paper on
10.02.2012 up to 03.00 PM. for which specially box is provided in the office of
the Superintending Engineer (Projects-Il) GHMC, 6" Floor, CC Complex, Tank
Bund Road, Hyderabad which will be opened after 4.00 PM on the same day.

The Commissioner, GHMC reserves the right either to accept or reject any or all
Tenders at any stage without assigning any reasons.

Sd/-
Superintending Engineer
(Projects-Il), GHMC

Consultant 13 Superintending Engineer
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26.1

2.6.2

2.6.3

26.3.1

i)

6. PROPOSAL EVALUATION

General

From the time the proposals are opened to the time the contract is awarded, if any
consultant wishes to contact the Client on any matter related to its proposal, it should
do so in writing at the address indicated in the Data Sheet. Any effort by the firm to
influence the Client in the Client's proposal evaluation, proposal comparison or
contract award decisions may result in the rejection of the consultant’s proposal.

Evaluators of Technical Proposals shall have no access to the Financial Proposals
until the technical evaluation, including its approval by competent authority is
obtained

Evaluation of Technical Proposals

The evaluation committee appointed by the Client as a whole, and each of its
members individually, evaluates the proposals on the basis of their responsiveness
to the Terms of Reference, applying the evaluation criteria, sub-criteria and point
system specified in the Data Sheet. Each responsive proposal will be given a
technical score (St). A proposal shall be rejected at this stage if it does not respond
to important aspects of the Terms of Reference or if it fails to achieve the minimum
technical score indicated in the Data Sheet.

Criteria for Evaluation
Evaluation of Technical Proposals

In the first stage, the Technical Proposal will be evaluated on the basis of Applicant’s
experience, its understanding of TOR, Site Appreciation proposed methodology and
Work Plan, and the experience of Key Personnel. Only those Applicants who's
Technical Proposals score 70 marks or more out of 100 shall qualify for further
consideration.

Each Key Personnel must score a minimum of 70% marks except as provided
herein. A Proposal shall be rejected if the Team Leader scores less than 70% marks
or any two of the remaining Key Personnel score less than 70% marks. In case the
Selected Applicant has one Key Personnel, other than the Team Leader, who scores
less than 70% marks, he would have to be replaced during negotiations, with a better
candidate who, in the opinion of the GHMC, would score 70% or above.

The scoring criteria to be used for evaluation shall be as follows.

Consultant 14 Superintending Engineer
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ITEM MAXIMUM
CODE PARAMETER MARKS
1 Firm’s Experience 30

2 Proposed 20
Methodology and
Work Plan & Site
Appreciation
3 Relevant Experience 50
of the Key Personnel
3(a) Senior Highway 15
Engineer cum Team
Leader
3(b) Bridge Engineer 10
3(c) Structural Designer 10
Consultant

CRITERIA

75% of the maximum marks shall be
awarded for the two numbers of Eligible
Assignments successfully completed by
the Applicant firm during the preceding 5
Years. The remaining 25% shall be
awarded for additional eligible
assignments particularly undertaken for
the preparation of DPR for major
structures over & above the two eligible
assignments

Evaluation will be based on the quality of
submissions.

75% of the maximum marks for each
Key Personnel shall be awarded for a
minimum of 2 numbers of Eligible
Assignments  the respective Key
Personnel has worked on. The
remaining 25% shall be awarded for the
total number of additional eligible
assignments particularly undertaken for
the preparation of feasibility & Detailed
Project Reports of major structures such
as Flyovers / Bridges over and above the
eligible two assignments.

Minimum experience of 15 Years after
Graduation / or 10 years after Post
Graduation. Should have worked as
leader or head of a detailed project
report (DPR) team for at least 2 Eligible
Assignments.

Minimum experience of 10 Years after
Graduation / or 5 years after Post
Graduation. Should have worked as
Bridge Engineer for at least 2 Eligible
Assignments.

Minimum experience of 5 Years after
Post Graduation. Should have worked as
Structural Designer for at least Two
Eligible Assignment during the past 5
years

15 Superintending Engineer
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4 Traffic Engineer 8 Minimum experience of 5 Years after
Post Graduation. Should have worked as
Traffic / Transport Engineer / Planner for
at least 1 Eligible Assignment during the
past 5 years

5 Pavement Specialist 7 Minimum experience of 5 Years after
Graduation. Should have worked as
Pavement Specialist for at least 1
Eligible Assignments during the past 5
years.

While awarding marks for the number of Eligible Projects, the Applicant or Key
Personnel, as the case may be, that has undertaken the highest number of Eligible
Assignments shall be entitled to the maximum score for the respective category and
all other competing Applicants or respective Key Personnel, as the case may be,
shall be entitled to a proportionate score.

2.6.4 Eligible Assignments

For the purposes of determining Conditions of Eligibility and for evaluating the
Proposals under this RFP, consultancy assignments in respect of preparation of
detailed project report including engineering surveys and / or for the following
projects shall be deemed as eligible Assignments Detailed Survey and preparation
of Detailed Project Reports for major bridge / flyover projects/ROB, including the
pavement design for viaduct portion and the approaches for a construction cost of
not less than Rs. 20.00 Crores each.

Two such assignments should have been completed in the last 5 years.

It would be preferable for the Consultant to be on the Empanelled list of MORT & H.

2.6.5 Evaluation of Financial Proposal
In the second stage, the financial evaluation will be carried out.

For financial evaluation, the total cost indicated in the Financial Proposal will be
the main criterion.

The GHMC will determine whether the Financial Proposals are complete,
unqualified and unconditional. The cost indicated in the Financial Proposal shall
be deemed as final and reflecting the total cost of services. Omissions, if any, in
costing any item shall not entitle the firm to be compensated and the liability to
fulfil its obligations as per the TOR within the total quoted price shall be that of
the Consultant. The lowest financial proposal will be zeroed in on for award of
work.

Consultant 16 Superintending Engineer
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2.6.6

2.6.7

2.6.10 The Client will select the lowest proposal (‘evaluated’ price). The selected

Final Evaluation

The Selected Applicant shall be the first ranked Applicant (having the lowest
competitive price). The second ranked Applicant shall be kept in reserve and
may be invited for negotiations in case the first ranked Applicant withdraws, or
fails to comply with the requirements as the case may be.

Opening and Evaluation of Financial Proposals

After the evaluation of quality is completed, the Client shall notify those
consultants whose proposals did not meet the minimum qualifying mark or were
considered non-responsive to the RFP and Terms of Reference, indicating that
their Financial Proposals will be returned unopened after completing the
selection process. The Client shall simultaneously notify the consultants that
have secured the minimum qualifying mark, indicating the date and time set for
opening the Financial Proposals. The opening date shall not be sooner than 2
days after the notification date. The notification may be sent by registered letter,

cable, telex, facsimile, or electronic mail.

2.6.8

opening.

2.6.9 The evaluation committee will determine whether the Financial Proposals are
complete, (i.e., whether they have costed all items of the corresponding
Technical Proposals, if not, the Client will cost them and add their cost to the

initial price), correct any computational errors.

Consultant will be invited for negotiations.

Consultant 17 Superintending Engineer
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27.1

2.7.2

2.7.3

2.7.4

2.7.5

7. Negotiations

Negotiations will be held at the address indicated in the Data Sheet. The aim is to
reach agreement on all points and sign a contract.

Negotiations will include a discussion of the Technical Proposal, the proposed
methodology (work plan), staffing and any suggestions made by the firm to improve
the Terms of Reference. The Client and Consultant will then work out final Terms of
Reference, staffing, and bar charts indicating activities, staff, periods in the field and
in the home office, staff-months, logistics, and reporting. The agreed work plan and
final Terms of Reference will then be incorporated in the “Description of Services”
and form part of the contract. Special attention will be paid to getting the most the
Consultant can offer within the available budget and to clearly defining the inputs
required from the Client to ensure satisfactory implementation of the Assignment.

Unless there are exceptional reasons, the financial negotiations will involve neither
the remuneration rates for staff (no breakdown of fees) nor other proposed unit rates.

Having selected the Consultant on the basis of, among other things, an evaluation of
proposed key professional staff, the Client expects to negotiate a contract on the
basis of the experts named in the Proposal. Before contract negotiations, the Client
will require assurances that the experts will be actually available. The Client will not
consider substitutions during contract negotiations unless both parties agree that
undue delay in the selection process makes such substitution unavoidable or that
such changes are critical to meet the objectives of the assignment. If this is not the
case and if it is established that key staff was offered in the proposal without
confirming their availability, the Consultant may be disqualified.

The negotiations will conclude with a review of the draft form of the contract. To
complete negotiations the Client and the Consultant will initial the agreed contract. If
negotiations fail, the Client will invite the firm who has quoted the second lowest price
for negotiations. The process will be repeated till an agreed contract is concluded.

Consultant 18 Superintending Engineer
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8. AWARD OF CONTRACT

2.8.1 The GHMC will promptly notify other consultants on the shortlist that they were
unsuccessful and return the Financial Proposals of those consultants who did not
pass the technical evaluation

2.8.2 The Consultant is expected to commence the Assignment on the date and at the
location specified in the Data Sheet.

Consultant 19 Superintending Engineer
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9. CONFIDENTIALITY

2.9.1 Information relating to evaluation of proposals and recommendations concerning
awards shall not be disclosed to the consultants who submitted the proposals or to
other persons not officially concerned with the process, until the winning Consultant
has been notified that it has been awarded the contract.

Consultant 20 Superintending Engineer
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Clause
Ref.

2.101

2.10.2

2.10.3

2.10.4 A pre-proposal conference will be held

2.10.5 The Client will provide the following
inputs

Consultant

10. DATA SHEET

Information to Consultants

The name of the Client:

The method of selection

A technical and a Financial Proposals are

requested

The name, objectives and description of the

Assignment

The assignment is phased: as below
a) Inception Report

b) Feasibility Report

c) Detailed Project Report

21

The Greater Hyderabad Municipal
Corporation(GHMC)

Least Cost Selection

Yes

As per TOR

No

The GHMC shall provide the
consultant with the available
reports, data and services
appropriate to achieve the
objectives of the study. However,
the consultant shall be responsible
for the analysis and interpretation
of all data and to undertake other
studies to validate the data and
give conclusions and
recommendations derived from
these data.

Superintending Engineer
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2.10.6

2.10.7

2.10.8

2.10.9

2.10.10

2.10.11

2.10.12

2.10.13

Consultant

Clarifications may be requested upto Seven days
prior submission of the tender.

The address for requesting clarifications is:
Superintending Engineer (Projects)

Greater Hyderabad Municipal Corporation

Telephone: 9849006071

Proposals should be submitted in the following
language(s):

(i) Short listed Consultants may associate with other
short listed Consultant

(i) The minimum required experience of proposed key
professional staff is

(iif) Reports which are part of the assignment must be
in the following language

(iv) Training is a feature of this Assignment

Validity of the proposal

Consultants must submit one original and One
additional copy of the Technical proposal. However,
the financial proposal should be in the original form
only.

Proposals must be submitted no later than the
following date and time:

The address to send information to the Client is

The Assignment is expected to commence

22

English

No

As detailed in criteria for
evaluation

English

No.

90 Days

As per NIT

Superintending Engineer
(Projects-II)

Greater Hyderabad
Municipal Corporation
Telephone:

Fax:

Immediate on issue of
Letter of Acceptance

Superintending Engineer
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SECTION 3. TECHNICAL PROPOSAL - STANDARD FORMS

SI.No. Description Page No.

3A Technical Proposal Submission Form

3B Consultant’s references alongwith completion certificates

3C Comments and suggestions on the Terms of Reference and on data
services, and facilities to be provided by the Client.

3D Site appreciation

3E Description of the methodology and work plan for performing the
assignment.

3F Team composition and task assignments.

3G Format of Curriculum Vitae of proposed key professional staff.

3H Time schedule for professional personnel.

3l Activity (work) schedule.
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3A. TECHNICAL PROPOSAL SUBMISSION FORM

[Location, Date]

Ladies/Gentlemen:

Sub: - Consultancy Services for feasibility study and detailed project reports for The
proposed construction of Grade Separator / s at Narsapur Cross roads to Fathenagar
/ Bowenpally Junction on NH — 9 at Secunderabad, A.P.— Technical Proposal.

We, the undersigned, offer to provide the consulting services for the above in accordance
with your Request for Proposal dated [Date]. We are hereby submitting our Proposal which
includes this Technical Proposal, and a Financial Proposal sealed IN separate envelopes.

If negotiations are held during the period of validity of the Proposal, i.e., before [Date] we
undertake to negotiate on the basis of the proposed staff. Our Proposal is binding upon us
and subject to the modifications resulting from contract negotiations.

We understand you are not bound to accept any Proposal you receive.

We remain,

Yours sincerely,

Authorized Signature:

Name and Title of Signatory:

Name of Consultant:
Address:
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3B. CONSULTANT'S REFERENCES

Relevant Services Carried Out in the Last Five Years
That Best Illustrate Qualifications

Using the format below, provide information on each reference assignment for which your
firm/entity, either individually as a corporate entity or as one of the major companies within
an association, was legally contracted.

Assignment Name: Country:

Location within Country: Key professional staff Provided
by Your Firm/entity(profiles):

Name of Client: No. of Staff:
Address: No. of Staff-Months; duration of
assignment:
Start Date (Month/Year): | Completion Date | Approx. Value of Services
(Month/Year): (Rs.M):
Name of Associated Consultants, if any: No. of Months of Key

professional staff, provided by
Associated Consultants:

Name of Senior Staff (Project Director/Coordinator, Team Leader) involved and functions
performed:

Narrative Description of Project:

Description of Actual Services Provided by Your Staff:

Consultant’s Name:
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3C. COMMENTS AND SUGGESTIONS OF CONSULTANTS ON THE TERMS OF
REFERENCE AND ON DATA, SERVICES, AND FACILITIES TO BE
PROVIDED BY THE CLIENT

On the Terms of Reference:

On the data, services, and facilities to be provided by the Client
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3D. SITE APPRECIATION

Consultant 27 Superintending Engineer
Project — 1l, GHMC



3E. DESCRIPTION OF THE METHODOLOGY AND WORK PLAN
FOR PERFORMING THE ASSIGNMENT
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3F. TEAM COMPOSITION AND TASK ASSIGNMENTS

1. Technical/ Managerial Staff
Sl. No. Name Position Task
1.
2.
3.
4,
2. Support Staff
Sl. No. Name Position Task
1.
2.
3.
4,
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3G. FORMAT OF CURRICULUM VITAE (CV) FOR
PROPOSED KEY PROFESSIONAL STAFF

Proposed Position:

Name of Consultant:

Name of Staff:

Profession:

Date of Birth:

Years with Firm/Entity: Nationality:

Membership in Professional Societies:

Detailed Tasks Assigned:

Key Qualifications:

[Give an outline of staff member’'s experience and training most pertinent to tasks on
assignment. Describe degree of responsibility held by staff member on relevant previous
assignments and give dates and locations. Use about half a page.]

Education:

[Summarize college/university and other specialized education of staff member, giving
names of schools, dates attended, and degrees obtained. Use about one quarter of a page.]

Employment Record:

[Starting with present position, list in reverse order every employment held. List all positions
held by staff member since graduation, giving dates, names of employing organizations,
tittes of positions held, and locations of assignments. For experience in last ten years, also
give types of activities performed and client references, where appropriate. Use about two

pages.]
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Languages:

[For each language indicate proficiency: excellent, good, fair, or poor; in speaking, reading,
and writing ]

Certification:

I, the undersigned, certify that to the best of my knowledge and belief, these data correctly
describe me, my qualifications, and my experience.

Date:
[Signature of staff member and authorized representative of the Consultant]
Day/Month/Year
Full name of staff member:
Full name of authorized representative:
Consultant 31 Superintending Engineer
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3H. TIME SCHEDULE FOR PROFESSIONAL PERSONNEL

Weeks (in the form of a Bar Chart)*

Sl. Name Position Reports 4|(5(6|7]8]9]10|11|12| Number of
No. Due/Activities Weeks
1.

Subtotal (1)
2.

Subtotal (2)
3.

Subtotal (3)
4,

Subtotal (4)
Full-time: Part-time:

Reports Due:

Activities Duration:

* The Schedule should be for the period of completion of assignment

Consultant

Project — 1I, GHMC

Signature:

(Authorized Representative)

Full Name:

Title:

Address:
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3l. ACTIVITY (WORK) SCHEDULE

A. Field Investigation and Study ltems:

Weekwise Program (in form of Bar Chart) ++
[1st, 2nd, etc. are weeks from the start of assignment]

Sl. Item of Activity (Work) 1st | 2nd | 3rd 4th 5th 6th 7th 8th 9th | 10th | 11th | 12th
No.

++ The Program should be period of completion of assignment.

B. Completion and Submission of Reports

Reports: * Programme: (Date)
1. Inception Report

2. Feasibility Report

3. Draft Report (DPR)

4. Final Report & Bid documents

* MODIFY AS REQUIRED FOR THE ASSIGNMENT.
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SI.No.

Consultant

SECTION - IV
FINANCIAL PROPOSAL
STANDARD FORMS

Description

Price Bid (4A)

Format for Financial Bid (4B)

Form of Bid (4C)

34

Page No.
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SECTION —4 (4A)
PRICE BID

From To
The Superintending Engineer
(Projects —II),
Greater Hyderabad
Municipal Corporation

Sir,

Sub: Consultancy Services for the Feasibility Study and the Preparation of Detailed
Project Report s for the proposed construction of Grade Separators at Balanagar
/ Fatehnagar Junctions & Narsapur ‘X’ Roads, Secunderabad — Andhra Pradesh.

Ref: No..../SE(P-II)/GHMC/2012, Dtd. 15/01/2012

I/ Wi e i eee. CONSUltant [ Consultancy
firm herewith enclose price proposal for selection of my / our firm organization as
consultant for ..o

Yours faithfully,

Signature

Full Name
Address

(Authorised Representative)
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SECTION -4
FINANCIAL PROPOSAL — STANDARD FORMS
FORMAT FOR FINANCIAL BID (4B)

FROM TO:
The Superintending Engineer
(Projects — 1l), GHMC

Sir:

Sub: Consultancy Services for the Feasibility Study and the Preparation of Detailed
Project Report s for the proposed construction of Grade Separators at Balanagar
/ Fatehnagar Junctions & Narsapur ‘X’ Roads, Secunderabad — Andhra Pradesh.

We, the undersigned, offer to provide the consultancy services for the above in
accordance with your bid document dates (date), and our bid (technical and financial
bids). Our attached financial bid is for the sum, of (Amount in words and figures). This
amount is inclusive of all taxes except service tax which will be paid separately as per
the rates in vogue.

Lumpsum Lumpsum
Remuneration in | remuneration in
Figures words.

Consultancy Services for the Feasibility Study and

the Preparation of Detailed Project Report s for the

proposed construction of Grade Separators at

Balanagar / Fatehnagar Junctions & Narsapur ‘X’

Roads, Secunderabad — Andhra Pradesh.

Total quoted fee is Rs. (In

words ). Our financial bid shall be binding upon us

subject to the modifications resulting from contract negotiations, up to expiration of the
validity period of the Proposal, i.e. (Date.

We undertake that in competing fro (and, if the award is made to us, in executing) the
above contract, we will strictly observe the laws against fraud and corruption in force in
India namely “Prevention of Corruption Act 1988".

We remain, Yours sincerely,

Name and Title of Signatory:

Name of Firm:
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Address:
SECTION — 4

FORM OF BID (4C)

To
The Superintending Engineer,
(Projects — 1l), GHMC

Sir,

L/WeE, e do hereby Bid and, if this Bid be accepted undertake
to execute the following consultancy works, viz Consultancy Services for the Feasibility
Study and the Preparation of Detailed Project Report s for the proposed construction of
Grade Separators at Balanagar / Fatehnagar Junctions & Narsapur ‘X' Roads,
Secunderabad — Andhra Pradesh as per the terms of reference and Conditions of
Contract.

l/We......................have completed the Price Bid in words and figures for which
/We...................eeevvevnen ..o @gree to execute the work.
| / We.. - ..Agree to keep the offer in this Bid valid for a period of 120

days mentloned in the Instructlons to Bidders and not to modify the whole or any part of
it for any reason within the above period. We understand that if the Bid is withdrawn by
me / us for any reason whatsoever, the earnest money deposited by me / us will be
forfeited to the GHMC.

| / We.. . ..hereby distinctly and expressly declare and
acknowledge that before the submission of my Jour Bid, | /
We.. ..have carefully followed the invitation to Bids and
Instructlons to Bldders and have read the Conditions of Contract, Terms of Reference
and that | / We.. - ..have made physical inspection of the location

where the said work IS to be done and such investigation of the work required to be
done, and in regard to the material required to be furnished as to enable me / us to
thoroughly understand the intention of same and the requirements, covenants,
agreements, stipulations and restrictions contained in the Contract, and in the Terms of
Reference; and distinctly agree that |/ We . ..will not
hereafter make any claim or demand upon the GHMC / Government based upon or
arising out of any alleged misunderstanding or misconception or mistake on my / our
part of the said requirements, covenants, agreements, stipulations, restrictions and
conditions.
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l/We.. e ..enclose herewith a crossed Demand Draft / Bank
Guarantee for the payment of the sum of RS. ..o, (Rupees

. ..) as earnest money not to bear interest. If my / our Bid is not
accepted thls sum shaII be returned to me / us on my / our application when intimation
sent to me / us of rejection or at the expiration or at the expiration of one month / two
months / three months after the last date prescribe for the receipt of Bids, whichever is
earlier. If my / our Bid is accepted, the earnest money shall be retained by the GHMC /
Government as security for the due fulfillment of the Contract, If upon written intimation
to me / us by the GHMC [/ Engineer-In-Chief/Executive Engineer 1 /
We.. ..fail to attend the said office on the dated therein fixed
or if upon |nt|mat|on belng glven to me / us by the GHMC / Engineer-In-Chief / Executive
Engineer of acceptance my/our Bid, I/We...........ccoiiiiiiiiiiiiiiiiiiiin. fail to make the
additional security deposit (where a Bank Guarantee is furnished towards the Earnest
Money Deposit, a fresh Bank Guarantee for the total security deposit shall be furnished
for the period of completion and defects liability period the original Bank towards
Security) or to enter into the required agreement as defined in the Bid documents | /
We.. : ...agree the forfeiture of the earnest money. Any notice
requrred to be served on me / us by post to (registered or ordinary) or left at my / our
address given herein. Such notice shall sent by post be deemed to have been served
on me / us at the time when in due course of post it would be delivered at the address to
which it is sent.

l/We.. .fully understand that the written agreement to be
entered |nto between me / us and the GHMC / Government shall be the foundation of
the rights of both the parties and the Contract shall not be deemed to be complete until
the agreement has first been signed by me / us and then by the proper officer
authorized to enter into contract on behalf of GHMC / Government.

| / We understand that you are not bound to accept the lowest or any Bid you may
receive.

Dated this..........c.ccoiiiiiiiiiiiceiiedayof o200
Signature.....................in the Capacity of................coeeviinnn. duly authorized to sign
the Bid foran on behalfof ......................olils

(Block Capitals)

Name of WItNesSS.........coo i Address.................

(Signature of Witness)
GHMC
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SECTION -V
TERMS OF REFERENCE

Sl.No. Description Page No.
1 Back Ground
2. Objectives & Description of Assignment
3. Detailed Scope of Services for Preparation of
DPR
4. Schedule for Completion of the Assignment
5. Payment Schedule
6. Data, Services and Facilities to be Provided by
the Client
7. Final Outputs
8. Review and Monitor Consultants Works
9. List of Key Professionals
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SECTION -5
TERMS OF REFERENCE

5.1 BACKGROUND
GREATER HYDERABAD MUNICIPAL CORPORATION (GHMC) IS DESIROUS OF OBTAINING
CONSULTANCY SERVICES FOR FEASIBILITY STUDY AND DETAILED PROJECT REPORTS FOR
THE PROPOSED CONSTRUCTION OF GRADE SEPARATOR / S AT NARSAPUR CROSS ROADS
AND FATHENAGAR/BOWENPALLY JUNCTION ON NH-9 AT SECUNDERABAD, A.P.
GHMC intends to procure the services of an experienced Consultancy firm to prepare
detailed project report.
5.2 OBJECTIVES & DESCRIPTION OF ASSIGNMENT

Objectives
The main objectives of the service shall be to prepare a Feasibility Report, DPR &
tender documents for construction of Grade Separator / s at Secunderabad, A.P.
Through all the project phases, GHMC will expect the Consultant to illustrate the interest
and commitment to utilise the latest national and international development construction
techniques in order to promote fast, efficient, economical and sound completion of the
works. It is the intention of GHMC to be among the forerunners in applying modern
bridge construction techniques.
Description of Assighment
The Consultant's services shall consist of the following stages in Project Preparation
Inception Report
Feasibility Study / Preliminary Project Preparation
Engineering and Plan of Construction
Preparation of Detailed Project Report
Preparation bidding documents.
NOTE: GHMC reserves the right to close the contract at any of the above stage if it is
found that further work is not necessary. Payment will be made for the stage of work
carried out by the consultant.
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5.3
53.1

5.3.2

5.3.3

5331

PREPARATION OF DETAILED PROJECT REPORT & TENDER DOCUMENTS
DETAILED SCOPE OF SERVICES FOR PREPARATION OF DPR
Scope

The Scope of the study is to evolve a suitable and appropriate grade separated traffic
improvement scheme for Flyover / Grade Separator / s at Narsapur Cross Roads &
Fathenagar / Bowenpally Junction on NH — 9, Secunderabad. The scheme shall
provide immediate relief to the traffic, but shall not preclude the introduction of future
more comprehensive measures to improve the traffic situation in Hyderabad.

To achieve the desired objective, the scope of the study should include the following
tasks.

Detailed Topographic Survey in the Study area

Detailed Traffic study and surveys

Detailed Geo-Technical investigations

Fixing the Alignment

Preliminary design and cost estimation

Feasible General Arrangement of Grade Separator / s

Detailed investigations for all surface and underground utilities and relocation
Engineering designs and Drawings for a typical span of Grade Separator / s
Detailed Bill of Quantities and Cost Estimation

Construction Methods,. Tender drawings and Tender Documents.

Deliverables

Based on the surveys, investigations and their interpretations, following are submitted:

e Topography Survey Plan drawing for the study area covering the existing road and
road side details.

e Traffic study including pedestrian count

Surface level improvement based on the traffic data and justifying the alignment
chosen by GHMC.

Surface level treatment at the junctions.

Layout and typical cross section drawing for recommended flyover
Feasible GAD of Flyover

Plans of all surface and underground utilities (Existing and relocated)
Engineering designs and drawings

Detailed Bill of quantities and cost Estimate

Construction Methods, drawings for structures and Tender Documents.

Detailed Scope of Services
General Scope of Assignment :
The Consultant shall collect the available data and information relevant for the project.

As far as possible the construction structures shall be within the existing ‘right of way’
minimizing the requirements of land acquisition with the main intension of avoiding
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5.3.3.2

delays during construction. The recommended proposal and designs shall have
maximum benefits to the road users of this road stretch (both immediate and in the
long term) and be cost effective. The consultant shall conduct necessary surveys and
furnish land acquisition details for further processing.

The consultant will also assist in zeroing on the shifting of utilities of all types involved
to ensure trouble free execution of the project.

The consultant should ensure detailed project preparation incorporating value
engineering, quality audit and safety audit requirement in design and implementation.

All activities related to field studies, design and documentation shall be done as per the
latest guidelines/MORT&H specifications and relevant publication of the Indian Roads
congress (IRC) and bureau of Indian standards (BIS). For aspects not covered by IRC,
BIS and MORT&H, International standards practices may be adopted.

All notations, abbreviations and symbols used in the reports, document and drawings
shall be as per IRC71-1977.

GHMC expects the consultant to illustrate the proposed methodology, the interest and
commitment to utilize the latest National and International development in designs and
constructions techniques in order to promote fast, efficient and sound completion of the
works.

General

As soon as possible after being awarded the Contract, the Consultant shall support
GHMC in preparing the timetable required for the technical and financial
implementation of the project. The Consultant is expected to get his project preparation
work, traffic studies, alignment, etc approved by appropriate agencies appointed by the
GHMC and make suitable presentations to the approving authorities as and when
required. The Detailed Engineering shall be got approved by the Client. In the course
of getting the various works approved by the various agencies, the Consultant shall do
whatever work is necessary, including making appropriate modifications to his work to
comply with the comments given, etc without any extra fees or additional
reimbursements. Not withstanding any approvals given by such agencies or the Client,
the Consultant shall remain fully responsible for the quality and correctness of his
work, which shall be performed to the highest engineering standards and good
engineering practice

e Preliminary works like setting and maintenance of permanent benchmarks,
reference points, central line of the carriageway, etc., shall be prepared by Total
Station. It shall also include making adjustment in the layout, if required, as per site
conditions and as directed by the GHMC. The layout shall be got approved from
the GHMC before starting actual work. Existing levels of the area under the scope
of work shall also be recorded.

e Provision to be made for all safety measures for traffic, pedestrian, workmen,
Equipment etc., as considered necessary by the GHMC during field surveys.

e |dentification of services like sewer lines, water supply lines, electric and telephone
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534

5341

b)

cables, etc., and finalization of founding levels by drilling bores up to the rock
level.

e |t is also made clear that the intending tenderer should visit the site of work and
physically assess the activities that are involved for completing the detailed Project
Report.

e The tenderer shall assess with due care the supplementary site investigations
needed to verify all topographical, hydrological and other site data also collect such
additional site data / geotechnical data as may be necessary for completing the
job.

Detailed Field Investigations

A detailed investigation is required for the following

Field Surveys and Investigation

Topographical Survey

Reconnaissance Survey: Reconnaissance Survey must be conducted at major
intersections before commencing the field surveys to appreciate the existing site
conditions and movement patterns. This Reconnaissance Survey to be used in
planning the traffic and topographic surveys as well as Geo- Technical Investigations.

Reconnaissance Survey includes permanent control points and Bench marks,
Topographic details, traffic surveys , intersection volume counts and pedestrian
surveys

Detailed Topographical Survey in the study area includes the Topography survey plan
drawing for the study area covering the existing road and roadside details.

General

The topographic survey to be carried out using total station of 1-sec accuracy covering
the junction for point positioning. Auto level to be used for height control.

Traverse and detailed topographic survey to be carried out using only Total Station of
1l-sec accuracy. An auto level of standard make to be used for establishing
benchmarks and vertical control. The survey activity to be conducted in a sequential
manner a) Traverse survey b) Height Control Survey and c) Detailed topographic
survey. All relevant observations are to be recorded and maintained in field book
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c) Topographic Details

Detailed topographic survey covering the project area is to be presented in drawings.
All landside features mentioned below are to be captured and presented in the
drawings.

Consultant

Electrical poles and lines, telephone pole and lines, high-tension lines and towers,
transformers, manholes, repeater stations.

Transmission lines crossing the road and relative height of HT tower.
Tree position and girth measured at 1.2m from ground level.

Building lines, type of buildings (kutcha /semi pucca/ pucca/shops /houses etc.),
building frontage.

Existing road pavement edges, shoulders, median top and bottom, centre line of
carriageway, footpaths top and bottom, kerb stones, km / hectometre stones
installed in shoulder/footpaths.

Location of traffic islands top and bottom, channellising islands top and bottom,
rotaries, traffic signals, traffic signs and police chowiks with its locations.

Location of bus bays / bus stops, parking areas, taper length, roadway width.

Places such as temples, temple mast, mosque, church, graveyard etc., its location,
boundary lines and compound walls, and entrances with gate.

Locations of clearly identifying the type of buildings (open/closed/ kutcha / pucca,
with foot path).

Residential, commercial, shops and business established areas etc.

Identification of all bridges and structures — including location, width of bridge,
span arrangement, position of piers / abutments.

The topographical survey shall cover a minimum distance of 500m on either side
of Narsapur X roads and Fathenagar / Bowenpally T junction including the section
in between the junctions.

Details of roads crossing the alignment. All cross roads are surveyed for a
minimum distance of 100m beyond the survey corridor width.
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5.3.5 Detailed Traffic Study and Surveys:

To reduce the congestion during peak hours at this junction, GHMC has
proposed a grade separation movement of the traffic at Narsapur Cross roads
to Fathenagar Junction. The traffic study should include traffic count at peak
hours, pedestrian analysis, traffic growth rate, Average annual growth rate ,
growth rate based on Economic indicators, Predicted traffic growth rate at
project locations , Estimated traffic growth rates, and lane requirements. Finally
surface level improvement Based on the traffic data and justifying the alignment
chosen.

a) Traffic Study
Reconnaissance Survey

The consultants shall conduct reconnaissance survey of the major intersections
before commencing the field surveys to appreciate the existing site conditions
and movement patterns. This reconnaissance survey is to be used in planning
the traffic and topographic surveys as well as Geo-Technical investigations

b) Traffic Surveys

Consultants have to carry out traffic surveys at the two junctions for a period of
3 days, 2 days and one week end at the project intersections for a period of 16
hours in a day on any week day to study the volume of traffic and pedestrian
handled by these intersections and to understand the existing movement
patterns. The objective of the traffic study is to examine the grade separation
needs and form at the intersection, for smooth and efficient flow of traffic
through it vis-a-vis current and likely traffic flows through the intersection.

5.3.5.1 Junction and Type of Surveys to be conducted

SI.No Junction name Type of Survey
1 Narsapur Cross roads & Fathenagar Intersection Volume Count Surveys,
/ Bowenpally Junction on NH-9 Pedestrian Surveys Traffic Movement Pattern

at the Junction.
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5.3.5.2

5.3.6

Consultant

TRAFFIC ANALYSIS SHOULD INCLUDE THE FOLLOWING FACTORS.

[. Junction Geometry
Il.Traffic Analysis and Inferences
[ll.Pedestrian Analysis
IV.TRAFFIC GROWTH
V.Estimated Vehicular Growth Rate in MMTS Study
VI.Growth Rates of Vehicles/ Registered Growth Rates of Vehicles in the
Junction
VIl.Growth Rate Based on Economic Indicators
VIlI.Predicted Traffic Growth Rate at Project Locations
IX.Projected Traffic at the junction
X.Lane Requirement
Xl.Recommendations

DETAILED GEO TECHNICAL SURVEY:

Minimum 3 bores shall be taken to a depth of 15m in soil and If the soft/
weathered rock is encountered minimum 3m and If hard rock encountered
minimum 2m in hard rock for the detailed survey which includes detailed analysis
of borings, soil samples, STP test results, soil and rock samples from the bore
holes at regular depth intervals, detailed laboratory testing of soil as well as rock
for the determination of relevant engineering properties, to recommend suitable
type of foundations for the fly over and to estimate the safe bearing capacity for
the foundation recommended.

Standard Penetration Tests (STP) are to be carried out in the bore holes.
Disturbed soil samples and rock core samples are to be collected for laboratory
testing. Water table if encountered, to be noted.

Laboratory Investigation

The following laboratory tests are to be carried out on the collected soil samples.
The tests for bulk density and shear parameters of the soil samples are to be
carried out on remoulded soil samples.

Grain size analysis

Specific gravity

Bulk density

Shear tests

The following tests are to be carried out on the rock core samples
Specific gravity

Porosity

Water absorption

Un confined compressive strength
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5.3.7

5.3.8

5.3.9

5.3.9.1

5.3.9.2

5.3.9.3

Consultant

Sub Soil Profile Recommendations

Based on field investigations and laboratory tests, recommendations are to be
given for proposed flyovers/ Grade Separator / s.

HORIZONTAL ALIGNMENT FIXING & VERTICAL ALIGNMENT FIXING:

Various alternatives to be prepared based on detailed topographical and Geo
technical surveys.

GAD (GENERAL ARRANGEMENT DRAWING)

GADs for all alternative alignments to be prepared and submitted to GHMC with
specific recommendations based on relative merits and demerits for approval of
final alignment. The approved GAD should form basis for further detailed designs
and Estimates.

PLANNING & DESIGN CRITERIA

Alignment & Roadway Design
Design Criteria - Alignment

The following paragraphs briefly highlight the various design considerations and
standards to be used in the proposal. It is important to note that various design
criteria are clearly understood by Consultant in context of dense urban
development — especially with due consideration to traffic, existing road network,
development pattern, building lines, multi-storied complexes, rise and fall of
existing road.

b) Design Standards
i) Flyover / Grade Separator Geometry
if) Design Speed

¢) Horizontal Alignment

i) Super Elevation on curves

i) Cross-Sectional Elements

iii) Surface Level Road along Flyover/ grade separator / s
iv) Cross Slope
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5.3.94

5.3.9.10

5.3.9.11

54

Consultant

d) Vertical Alignment

Broadly the following parameters are to be considered among other requirements.

i) Design Speeds

i) Safe Sight Distances
i) Fuel Economy

iv) Road Safety

e) Surface Level Improvements : To be done or to be suggested
approach Ramp — Factors to be considered in Design

i) Gradients

if) Construction Methodology
i) Material of Construction
iv) Design Speed

General Requirements

Design Criteria shall generally satisfy the following requirements: -

It shall ensure soundness of the structure, its durability and architectural beauty as
a whole in harmony with the surroundings. Aesthetics shall be given a special
consideration.

The superstructure shall have minimum number of expansion joints for better
riding surface.

Structural arrangement could be with deck continuity or structural continuity over
the support.

Structural steel for superstructure shall not be permitted.

Piers in the form of multiple columns with isolated/separate footings are not
permitted.

Superstructures with which the roadway cannot be easily widened in future, such
as bow-string girders, through trusses, etc. are not permitted.
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5.5

55.1

55.1.1

55.1.2

Consultant

FEASIBILITY STUDY & DETAILED PROJECT REPORT (DPR):

FEASIBILITY STUDY:

The feasibility study is intended to establish whether the proposal is acceptable in
terms of soundness of engineering design, benefits to the road users and
investments involved, giving the consideration to the environmental and social
studies.

The Feasibility Study and Report should cover the following:

e Topographic survey with all necessary details pertinent to the project

Field investigations — Geotechnical.

Locating existing utilities to the extent possible

. Details of right of way available and requirement of acquisition, particularly
at the starting and ending locations, junctions and interchanges, if any.

° Traffic surveys pedestrian survey and analysis

Classified Traffic Volume counts

Limited Origin & Destination Surveys

Speed and delay studies

- Traffic Surveys for the design of road junctions, timings of existing
signals, delays to classified road traffic.

- Requirements of safety measures to pedestrians and other road

users
. Constraints if any in the development of grade separator / s.
e Schemes of alternative proposals, construction techniques with salient

features (including relative advantages and limitations)

° Base line cost estimate

Recommended alternative by the consultants with justification.

The Feasibility Report shall be prepared after the completion of the above studies,
along with the following details.

° Description of the scope of the project.
° Proposed construction technology / methodology.
° Different types of surveys / studies carried out including soil investigations

drainage problems and proposed improvement measures and additional
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5.5.1.3
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studies proposed to be carried out, if any.
Design standards and methodology adopted
Baseline estimate of costs.

The implementation programme involving pre-qualification, bidding,
construction supervision and contract management shall be drawn up and
presented in the form of bar chart.

Traffic management proposal during the construction period.

A survey of utility services / utility lines visible above the ground.

Land required from various departments / agencies such as Defense, Railways,
Private or any other agencies and the land required for temporary or permanent
acquisition shall be clearly marked on survey maps, structure details so that land
acquisition can be speedily proceeded with.

The Feasibility Report

The feasibility report consist of the following:

)

i)
ii)

Volume — 1 main report with Executive Summary, Details of the Study /
Investigations, Analysis of primary and secondary data.

Alternative proposals considered, discussions giving relative merits and
recommendations along with relevant Appendices

Volume — 2 Design Report

Volume — 3 Preliminary Drawings, including GAD.

The feasibility report shall be accompanied by the following drawings.

vii)

viii)

Key Plan and location map
Executive Summary

Plans showing various alternative alignments / options considered and the
selected one

Typical cross section and longitudinal section drawings of the proposed
structures

Road Junction drawings tentative
Strip Plan
Preliminary land acquisition areas shown in the plan.

Traffic diversion plan during construction.
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The DPR submission shall consist of following
1. Main Report

Executive summary

Introduction

Traffic surveys including traffic forecast

Engineering surveys and investigations and proposed road features
Design standards and specifications

Drainage facilities including cross drainage structures

Material, labour and equipment

Design details of various components for one typical span

Rates and cost estimates

Construction program and constraints

Traffic management and safety measures during construction
Shifting of utility lines

Plan of action for Traffic diversion and role of Traffic police
Drawings.

Conclusions and recommendations

(The design calculations for typical section of one span with regard to above
items shall be attached)

Cost Estimate

The project estimate shall give a clear picture of the financial commitment involved
and shall be realistic. The quantities determined to a reasonable degree of accuracy
and the rates provided on a realistic basis. MORTH / NH Hyderabad Circle rates
shall be adopted.

Drawings

Projects drawings shall depict the proposed work in relation to the existing features,
besides other information necessary for easy and accurate translation of the
proposals in the field. For easy understanding and interpretation, drawings shall
follow a uniform practice with regard to size, scales and the details to be
incorporated.

TENDER DOCUMENTS

Tender Documents shall be prepared as per EPC form of Contract and standard
tender documents of Government of Andhra Pradesh for Contractors own design to
facilitate the E-procurement.

After approval by the GHMC soft copy of tender document shall be submitted.
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5.10 SCHEDULE FOR COMPLETION OF THE ASSIGNMENT.

End date of submission from the

Sl.No  Activity date of letter of award

1 Inception report 15th day
2 Feasibility report 30th day
3 Detailed project report 60th day

5.11 SPECIFIC RESPONSIBILITIES OF THE CONSULTANT

The consultant shall be fully responsible for collecting data and information from
Government and other agencies. All information, data and reports obtained from the
Government and other agencies in the execution of the services shall be properly
reviewed and analysed by the Consultant. The responsibility for the correctness of
using such data shall rest with the Consultant. All such information, data and reports
shall be treated as confidential.

The Consultant shall make his own arrangements for document reproduction, printing
and reproduction of all study reports during the course of the study.

5.12 Payments shall be made according to the following schedule :

i) On submission of the Inception Report. Five (05) percent of the LS
remuneration

i) On submission of the Draft Feasibility Report. Fifteen (20) percent of the
LS remuneration

iii) On submission of the Final Feasibility Report. Ten (10) Percent of the LS
remuneration.

iv) On submission of the Draft Detailed Project Report. Twenty (20) Percent of the
LS remuneration.

v) On submission of the Final Detailed Project Report. Thirty (30) Percent of the
LS remuneration.

vi) On approval of the Final Submission of Bid Ten (15) Percent
Documents
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5.13

5.14

5.15

5.16

DATA, SERVICES AND FACILITIES TO BE PROVIDED BY GHMC.

The GHMC shall provide the consultant with available reports, data and services
appropriate to achieve the objectives of the study. However, the consultant shall be
responsible for the analysis and interpretation of all data received and to undertake other
studies to validate the data and give conclusions and recommendations derived from
these data.

FINAL OUT PUT

Bound volumes (hard copies) of the Feasibility Report and Detailed project report,
drawings etc, are to be submitted by the Consultant (three hard copies) after the
completion of each stage of work as per the schedule. Further the entire reports and
drawings are to be presented in CDs along with 5 copies in hard bound form.

REVIEW AND MONITORING OF CONSULTATNS WORK

The Consultants shall present the Feasibility Report and later the detailed project report
to the Superintending Engineer, GHMC who will review the technical details on behalf of
the GHMC and suggest necessary modification / additional work needed which have to
be incorporated in the reports to be submitted.

KEY PROFESSIONALS FOR THE REQUIRED SERVICES
Key professional personnel required for the consultancy services for the assignment.

Senior Highway Engineer cum Team Leader
Structural Designer Expert

Bridge Engineer

Traffic Engineer

Pavement Specialist

arwpdE

The key personnel / supporting staff shall be accessible during the entire period of project report
preparation and their contact numbers to be made available.
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SECTION - VI

CONTRACT FOR CONSULTANT'S SERVICES

I. FORM OF CONTRACT

This CONTRACT (hereinafter called the "Contract") is made the day of the month of
, 200 , between, on the one hand, (hereinafter called the
"Client") and, on the other hand, (hereinafter called the "Consultants").

[*Note: If the Consultants consist of more than one entity, the above should be partially
amended to read as follows:

...... (hereinafter called the "Client") and, on the other hand, a joint venture consisting of the
following entities, each of which will be jointly and severally liable to the Client for all the
Consultants' obligations under this Contract, namely, and
(hereinafter called the "Consultants.")"]

WHEREAS

@) The Client has requested the Consultants to provide certain consulting services as
defined in the General Conditions of Contract attached to this Contract (hereinafter
called the "Services");

(b) The Consultants, having represented to the Client that they have the required
professional skills, and personnel and technical resources, have agreed to provide the
Services on the terms and conditions set forth in this Contract;

NOW THEREFORE the parties hereto hereby agree as follows:

1. The following documents attached hereto shall be deemed to form an integral part of this
Contract:

(@) The General Conditions of Contract (hereinafter called "GC");
(b) The Special Conditions of contract (hereinafter called "SC");

(© The following Appendices:

Appendix A : Description of the Services
Appendix B : Reporting Requirements
Appendix C : Key Personnel
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Appendix D : Services and Facilities to be provided by
the Client
2. The mutual rights and obligations of the Client and the Consultants shall be as set forth

in the Contract, in particular:

€) The Consultants shall carry out the Services in accordance with the provisions of
the Contract; and

(b) the Client shall make payments to the Consultants in accordance with the
provisions of the Contract.

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their
respective names as of the day and year first above written.

FOR AND ON BEHALF OF
[NAME OF CLIENT]

By
(Authorized Representative)

FOR AND ON BEHALF OF
[NAME OF CONSULTANT]
By
(Authorized Representative)
[Note: If the Consultants consist of more than one entity, all of these entities should appear as

signatories, e.g., in the following manner:]

FOR AND ON BEHALF OF EACH OF
THE MEMBERS OF THE CONSULTANTS

[Name of Member]

By
(Authorized Representative)

[Name of Member]

By
(Authorized Representative)

etc.
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II. GENERAL CONDITIONS OF CONTRACT

1. GENERAL PROVISIONS

1.1 Definitions

Unless the context otherwise requires, the following terms whenever used in this
Contract have the following meanings:

(@)

(b)

(€)

(d)

(e)
(f)
(9)
(h)

()

(k)

()

Consultant

"Applicable Law" means the laws and any other instruments having the force of
law in India, as they may be issued and in force from time to time;

"Contract" means the Contract signed by the Parties, to which these General
Conditions of Contract (GC) are attached, together with all the documents listed
in Clause 1 of such signed Contract;

“Effective Date” means the date on which this Contract comes into force and
effect pursuant to Clause GC 2.1

“Contract Price” means the price to be paid for the performance of the Services,
in accordance with Clause 6;

"GC" means these General Conditions of Contract;
"Government" means the Government of Andhra Pradesh (GoAP)
"Local currency" means Indian Rupeea;

"Member", in case the Consultants consist of a joint venture of more than one
entity, means any of these entities, and "Members" means all of these entities;
‘Member in Charge’ means the entity specified in the SC to act on their behalf in
exercising all the Consultants’ rights and obligations towards the Client under this
Contract.

"Party" means the Client or the Consultants, as the case may be, and Parties
means both of them;

"Personnel" means persons hired by the Consultants or by any Sub-consultant
as employees and assigned to the performance of the Services or any part
thereof; and ‘key personnel’ means the personnel referred to in Clause GC4.2 (a)

"SC" means the Special Conditions of Contract by which these General
Conditions of Contract may be amended or supplemented;

"Services" means the work to be performed by the Consultants pursuant to this
Contract as described in Appendix A; and
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(m)  "Sub-consultant" means any entity to which the Consultants subcontract any part
of the Services in accordance with the provisions of Clauses 3.5 and 4.

(n) ‘Third party” means any person or entity other than the Government, the Client,
the Consultants, or a Sub-Consultant.

1.2 Law Governing the Contract
This Contract, its meaning and interpretation, and the relation between the Parties shall
be governed by the Applicable Law.

1.3 Language
This Contract has been executed in English language, which shall be the binding and
controlling language for all matters relating to the meaning or interpretation of this
Contract.

1.4 Notices
Any notice, request or consent made pursuant to this Contract shall be in writing and
shall be deemed to have been made when delivered in person to an authorized
representative of the Party to whom the communication is addressed, or when sent by
registered mail, telex, telegram or facsimile to such Party at the address specified in the
SC.

15 Location
The Services shall be performed at such locations as are specified in Appendix A.

1.6 Authorized Representatives
Any action required or permitted to be taken, and any document required or permitted to
be executed, under this Contract by the Client or the Consultants may be taken or
executed by the officials specified in the SC.

1.7 Taxes and Duties
The Consultants, Sub-consultants and their Personnel shall pay such taxes, duties, fees
and other impositions as may be levied under the Applicable Law, the amount of which
is deemed to have been included in the Contract Price.

2. Commencement, Completion, Modification and termination of Contract

2.1 Effectiveness of Contract
This Contract shall come into effect on the date the Contract is signed by both Parties or
such other later date as may be stated in the SC.
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2.2 Commencement of Services
The Consultants shall begin carrying out the Services within Seven (7) days after the
date the Contract becomes effective, or at such other date as may be specified in the
SC.
2.3 Expiration of Contract
Unless terminated earlier pursuant to Clause 2.7, this Contract shall terminate at the end
of such time period after the Effective Date.
24 Modification
Modification of the terms and conditions of this Contract, including any modification of
the scope of the Services or of the Contract Price, may only be made by written
agreement between the Parties.
2.5 Force Majeure
2.5.1 Definition
For the purposes of this Contract, "Force Majeure” means an event which is
beyond the reasonable control of a Party, and which makes a Party's
performance of its obligations under the Contract impossible or so impractical
as to be considered impossible under the circumstances.
2.5.2 No Breach of Contract
The failure of a Party to fulfill any of its obligations under the contract shall not
be considered to be a breach of, or default under this Contract insofar as such
inability arises from an event of Force Majeure, provided that the Party affected
by such an event (a) has taken all reasonable precautions, due care and
reasonable alternative measures in order to carry out the terms and conditions
of this Contract, and (b) has informed the other Party as soon as possible about
the occurrence of such an event.
2.5.3 Extension of Time
Any period within which a Party shall, pursuant to this Contract, complete any
action or task, shall be extended for a period equal to the time during which
such Party was unable to perform such action as a result of Force Majeure.
2.5.4 Payments
During the period of their inability to perform the Services as a result of an event
of Force Majeure, the Consultants shall be entitled to continue to be paid under
the terms of this Contract, as well as to be reimbursed for additional costs
reasonably and necessarily incurred by them during such period for the
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purposes of the Services and in reactivating the Service after the end of such
period.

2.6 Suspension:

The Client may by written notice of suspension to the Consultants, suspend all
payments to the Consultants hereunder if the Consultants fail to perform any of their
obligations under this contract, including the carrying out of the Services, provided that
such notice of suspension (i) shall specify the nature of the failure, and (ii) shall request
the Consultants to remedy such failure within a period not exceeding thirty (30) days
after receipt by the Consultants of such notice of suspension.

2.7 Termination

2.7.1 By the Client

Consultant

The Client may terminate this Contract, by not less than thirty (30) days’ written
notice of termination to the Consultants, to be given after the occurrence of any
of the events specified in paragraphs (a) through (d) of this Clause 2.7.1 and
sixty (60) days’ in the case of the event referred to in (e):

(@)

(b)
(c)

(d)

If the Consultants do not remedy a failure in the performance of their
obligations under the Contract, within thirty (30) days of receipt after being
notified or within such further period as the Client may have subsequently
approved in writing;

If the Consultants become insolvent or bankrupt;

If, as the result of Force Majeure, the Consultants are unable to perform a
material portion of the Services for a period of not less than sixty (60) days;
or

If the consultant, in the judgment of the Client has engaged in corrupt or
fraudulent practices in competing for or in executing the Contract.

For the purpose of this clause:

“Corrupt Practice” means the offering, giving, receiving or soliciting of
anything of value to influence the action of a public official in the selection
process or in contract execution.

“Fraudulent Practice” means a misrepresentation of facts in order to
influence a selection process or the execution of a contract to the detriment
of GoAP, and includes collusive practice among consultants (prior to or
after submission of proposals) designed to establish prices at artificial non-
competitive levels and to deprive GoAP of the benefits of free and open
competition.
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2.7.2

2.7.3

274

2.7.5

Consultant

(e) If the Client, in its sole discretion and for any reason whatsoever, decides to
terminate this Contract.

By the Consultants

The Consultants may terminate this Contract, by not less than thirty (30) days'
written notice to the Client, such notice to be given after the occurrence of any
of the events specified in paragraphs (a) through (c) of this Clause 2.7.2:

(a) if, as the result of Force Majeure, the Consultants are unable to perform a
material portion of the Services for a period of not less than sixty (60) days.

Cessation of Rights and Obligations

Upon termination of this Contract pursuant to Clause GC 2.7 , or upon
expiration of this Contract pursuant to Clause GC 2.3, all rights and obligations
of the Parties hereunder shall cease, except :

(i) such rights and obligations as may have accrued on the date of
termination or expiration;

(i) the obligation of confidentiality set forth in Clause GC 3.3 hereof;
(iii) any right which a Party may have under the Applicable Law.
Cessation of Services

Upon termination of this Contract by notice of either Party to the other pursuant
to Clauses GC 2.7.1 or GC 2.7.2 hereof, the Consultants shall, immediately
upon dispatch or receipt of such notice, take all necessary steps to bring the
Services to a close in a prompt and orderly manner and shall make every
reasonable effort to keep expenditures for this purpose to a minimum. With
respect to documents prepared by the Consultants and equipment and
materials furnished by the Client, the Consultants shall proceed as provided,
respectively, by Clauses GC 3.7 and GC 3.8..

Payment upon Termination

Upon termination of this Contract pursuant to Clauses 2.7.1 or 2.7.2, the Client
shall make the following payments to the Consultants:

(&) remuneration pursuant to Clause 6 for Services satisfactorily performed
prior to the effective date of termination;

(b) except in the case of termination pursuant to paragraphs (a) and (b) of
Clause 2.7.1, reimbursement of any reasonable cost incident to the
prompt and orderly termination of the Contract.
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3.1

3.2

3.3

Obligations of the Consultants:

General

The Consultants shall perform the Services and carry out their obligations hereunder
with all due diligence, efficiency and economy, in accordance with generally accepted
professional techniques and practices, and shall observe sound management
practices, and employ appropriate advanced technology and safe methods. The
Consultants shall always act, in respect of any matter relating to this Contract or to the
Services, as faithful advisers to the Client, and shall at all times support and safeguard
the Client's legitimate interests in any dealings with Sub-consultants or third parties.

Conflict of Interests

3.21

3.2.2

3.2.3

Consultants Not to Benefit from Commissions, Discounts, etc.

The remuneration of the Consultants pursuant to Clause 6 shall constitute the
Consultants' sole remuneration in connection with this Contract or the Services,
and the Consultants shall not accept for their own benefit any trade
commission, discount or similar payment in connection with activities pursuant
to this Contract or to the Services or in the discharge of their obligations under
the Contract, and the Consultants shall use their best efforts to ensure that the
Personnel, any Sub-consultants, and agents of either of them, similarly shall not
receive any such additional remuneration.

Consultants and Affiliates Not to engage in certain Activities

The Consultants agree that, during the term of this Contract and after its
termination, the Consultants and their affiliates, as well as any Sub-consultant
and any of its affiliates, shall be disqualified from providing goods, works or
services (other than the Services and any continuation thereof) for any project
resulting from or closely related to the Services.

Prohibition of Conflicting Activities

Neither the Consultants nor their Sub-consultants nor the Personnel shall
engage, either directly or indirectly, in any of the following activities:

(&) during the term of this Contract, any business or professional activities in
the Government's country which would conflict with the activities
assigned to them under this Contract; or

(b) after the termination of this Contract, such other activities as may be
specified in the SC.

Confidentiality

The Consultants, their Sub-consultants, and the Personnel of either of them shall not,
either during the term or within two (2) years after the expiration of this Contract,

Consultant
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3.4

3.5

3.6

3.7

4.1

disclose any proprietary or confidential information relating to the Project, the Services,
this Contract, or the Client's business or operations without the prior written consent of
the Client.

Insurance to Be Taken out by the Consultants

The Consultants (a) shall take out and maintain, and shall cause any Sub-consultants
to take out and maintain, at their (or the Sub-consultants', as the case may be) own
cost but on terms and conditions approved by the Client, insurance against the risks,
and for the coverage, as shall be specified in the SC; and (b) at the Client's request,
shall provide evidence to the Client showing that such insurance has been taken out
and maintained and that the current premiums have been paid.

Consultants’ Actions Requiring Client’s Prior Approval

The Consultants shall obtain the Client’s prior approval in writing before taking any of
the following actions:

€) entering into a subcontract for the performance of any part of the Services, it
being understood (i) that the selection of the Sub-consultant and the terms and
conditions of the subcontract shall have been approved in writing by the Client
prior to the execution of the subcontract, and (ii) that the Consultants shall
remain fully liable for the performance of the Services by the Sub-consultant
and its Personnel pursuant to this Contract;

(b) appointing such members of the Personnel not listed by name in (“Key
Personnel and Sub-consultants”), and

(© any other action that may be specified in the SC.
Reporting Obligations

The Consultants shall submit to the Client the reports and documents specified in the
form & in the numbers, and within the periods set forth in the said Appendix.

Documents Prepared by the Consultants to Be the Property of the Client

All plans, drawings, specifications, designs, reports and other documents and software
submitted by the Consultants in accordance with Clause 3.6 shall become and remain
the property of the Client, and the Consultants shall, not later than upon termination or
expiration of this Contract, deliver all such documents and software to the Client,
together with a detailed inventory thereof. The Consultants may retain a copy of such
documents and software. Restrictions about the future use of these documents, if any,
shall be specified in the SC.

Consultants’ Personnel and Sub-Consultants

Description of Personnel
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The titles, agreed job descriptions, minimum qualifications and estimated periods of
engagement in the carrying out of the Services of the Consultants' Key Personnel are
described in Appendix C. The Key Personnel and Sub-consultants listed by title as
well as by name in Appendix C are hereby approved by the Client.

4.2 Removal and/or Replacement of Personnel
(&) Except as the Client may otherwise agree, no changes shall be made in the Key
Personnel. If, for any reason beyond the reasonable control of the Consultants, it
becomes necessary to replace any of the Key Personnel, the Consultants shall
forthwith provide as a replacement a person of equivalent or better qualifications.
(b) If the Client finds that any of the Personnel have (i) committed serious misconduct
or has been charged with having committed a criminal action, or (ii) have
reasonable cause to be dissatisfied with the performance of any of the Personnel,
then the Consultants shall, at the Client's written request specifying the grounds
therefor, forthwith provide as a replacement a person with qualifications and
experience acceptable to the Client.
(c) The Consultants shall have no claim for additional costs arising out of or incidental
to any removal and/or replacement of Personnel.
5. Payment to the Consultants:
5.1 Lump Sum Remuneration
The Consultant’s total remuneration shall not exceed the Contract Price and shall be a
fixed lump sum including all staff costs, Sub-consultants’ costs, printing,
communications, travel, accommodation, and the like, and all other costs incurred by
the Consultant in carrying out the Services described in TOR.
5.2 Contract Price
The Contract price is set forth in the — Section - IV
5.3 Terms and Conditions of Payment
Payments will be made to the account of the Consultants and according to the payment
schedule stated in the — Section — V (Terms of Reference)
6. Settlement of Disputes
6.1 Amicable Settlement
Consultant 65 Superintending Engineer

Projects — 1l, GHMC



The Parties shall use their best efforts to settle amicably all disputes arising out of or in
connection with this Contract or its interpretation.

[ll. SPECIAL CONDITIONS OF CONTRACT

Number of Amendments of, and Supplements to, Clauses in the General
GC Clause * Conditions of Contract

14.2

1.7.1

1.7.2

3.4

Notice shall be deemed to be effective as follows:
(a) in the case of personal delivery or registered mail, on delivery;
(b) in the case of telexes/e-mail, 24 hours following confirmed transmission;
(c) in the case of telegrams, 24 hours following confirmed transmission; and

(d) in the case of facsimiles, 24 hours following confirmed transmission.]

The consultants and the personnel shall pay the taxes, duties, fees, levies and other
impositions levied under the existing, amended or enacted laws during life of this
contract and the client shall perform such duties in regard to the deduction of such tax
as may be lawfully imposed.

However the Consultancy Services tax payable for this Consultancy Services shall be
paid/ reimbursed by the Client separately.]

The risks and the coverages shall be:

(1) Client’s liability and workers' compensation insurance in respect of the Personnel of
the Consultants and of any Sub-consultant, in accordance with the relevant
provisions of the Applicable Law, as well as, with respect to such Personnel, any
such life, health, accident, travel or other insurance as may be appropriate;

(2) Professional liability insurance, with a minimum coverage equal to total contract
value for this consultancy; and
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